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M.V. SEALTH ADDENDUM  3 
DOCKSIDE  PRESERVATION   
G:\PWC\VESSEL\ FY 06\7083 

DATE: MARCH 9, 2006 
 
TO:  ALL  INTERESTED  PARTIES 
 
RE:  M. V.  SEALTH  

DOCKSIDE  PRESERVATION   
CONTRACT  00-7083 

 
 
 

ADDENDUM  NO.  3 
 

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) 
for the above-referenced project: 
 
SUPPLEMENTAL  SPECIFICATIONS   
AND  CONTRACT  GUIDANCE  DRAWINGS   
IFB Volume III A 
 
Attached hereto and incorporated herein are revisions to the IFB Volume III A, Supplemental 
Specifications and Contract Guidance Drawings documents. 
 
QUESTIONS  AND  ANSWERS 
 
Attached hereto and incorporated herein are four (4) Questions and Answers regarding the 
IFB Bidder Instructions and the Technical Specifications document.. 
 
All other terms and conditions remain unchanged.  All bidders will be required to 
acknowledge receipt of this Addendum on the Bid Form.  All Addenda will become a part of 
the Contract. 
 
      Sincerely, 
 
 
      Barbara Olson 
      Contracts Coordinator 
Attachment 
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SUPPLEMENTAL  SPECIFICATIONS   
AND  CONTRACT  GUIDANCE  DRAWINGS   
 
IFB Volume III A 
 
WSF DWG 8306-658-004-01, MV Sealth Dockside Door Modifications.   
 
Sheet 1 of 3.   
 
 
HARDWARE  SPECIFICATION  (HS) 
 
Delete the text in “1. Locks & Latches, a and b” and replace with the following new text: 
 
 “1. LOCKS & LATCHES

a. Locks Sets - Best 93, cylidical 
 Lever -14D 
 Finish 626 

 
b. Handle Latch - Best 93-AB 93K7AB14D-S3-626.” 

 
 
 
 
Delete the text in “3. Deadbolts” and replace with the following new text: 
 
 “3. DEADBOLTS 
  Best 83T-M, Keyed Both Sides.“ 
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Sheet  2 of 3. 
 
DOOR  AND  HARDWARE  SCHEDULE 
 
HARDWARE  INFORMATION 
 
 
Delete the text in the column “LOCK”, and replace with the following new text: 
 
 “LOCK 
  93-D 
  83T-M 
  83T-M 
  93-AB 
  83T-M 
  83T-M 
  93-D 
  93-D 
  93-D 
  93-D 
  93-D 
  93-D 
  L Door – head-bolt, R Door -83T-M  
  Head Bolt/ McMaster-Carr 1427 A14 or Equivalent.” 
 
 
 
QUESTIONS  AND  ANSWERS 
 
1. Q. [IFB Bidder Instructions].  Page 2, Section 2, Bid Due Date.   
   
  The extent of the bid package has placed a significant load on our estimating 

department.  Sub contractors have been extremely slow responding to bid 
requests.  Upon receipt of a subcontractor’s proposal, the contractor must 
evaluate a matrix of options, to determine the most cost effective and 
responsible bid.  The uncertainty of furniture arrival until October (bid 
clarification #02) has further clouded the bid process.  We request a bid 
extension until March 28, 2006. 

 
A. WSF believes there has been allotted sufficient time in the bidding process to 

allow the Contractor to assemble the bid package.  The Bid Due date shall 
remain 11:00 am on March 14, 2006. 
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2. Q. [IFB Technical Specifications, Item No. 3, Removal of Deck Covering, 

Furniture & Fittings].  Page 3.  Paragraph A.   
   
  a) How is the Asbestos floor tile and 1” thick underlayment secured to 

 the steel deck in the passenger cabin?  In some of the Issaquah Class 
 Ferries that have had the underlayment replaced, the underlayment 
was  secured with steel butterfly clips or with a thick heavy grip coat of 
 toweled on black mastic and on one vessel both scenarios were found. 
 The reason for question is that the Black Mastic Grip coat is extremely 
 difficult and very time consuming to remove.  

 
  b) Do the butterfly clips need to be removed from the deck or can they 

 remain for the new underlayment? 
 
 A. a) WSF does not have the information as to how the original 

 underlayment was installed, however from past experience on this 
 class of vessel, butterfly clips were installed and a Black Mastic 
 Material was installed as a Grip Coat and is extremely difficult to 
 remove.  The Contractor should take this into consideration when 
 bidding this Item.  

 
  b) If in fact it is found that butterfly clips were used during the previous 
   installation of the underlayment, WSF considers their removal as part 
   of the Item. 
 
 
 
3. Q. The Contractor has received a quotation for the furniture specified in drawing 

8306-658-019-01 and 8306-658-025-01.  The Manufacturer requires a 
minimum of 180 days from time of order prior to shipping.  Shipping typically 
takes 7-10 days from Baltimore.  Recommend that the project be rescheduled 
to accommodate the sole source.  A copy of the quotation is attached. 

 
A. In discussion with the Manufacturer, WSF believes that with proper 

coordination between the Contractor and the Manufacturer, all interior 
furniture will arrive on time to allow the Contractor to meet the Redelivery 
Date.  The performance period remains as advertised.  
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4. Q. [IFB Volume IIIA, Supplemental Specifications and Contract Guidance 

Drawings.  Sheet 2 of 3.  Door and Hardware Schedule, “WSF Door No.” and 
Hardware Information “Lock”. 

 
  No lock set call out is provided for the following WSF door #’s:  

 
02-30-2-1 
02-30-1-1 
02-23-2-1 
02-30-1-2 
02-30-2-2 
02-35-1-2 

 
  Please provide lockset/push pull plate requirements for these doors. 
 

A. Please see the revisions to IFB Volume III A, Supplemental Specifications 
and Contract Guidance Drawings, in this IFB Addendum. 

 
 

 
 ( END ) 
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